GOVERNMENT OF MYSORE, STORES PURCHASE COMMITTEE.

Notice No. 10443, *dated* 26*th February* 1929.

1. Sealed tenders for the supply of Sulphate of Alumina required for the Water Supply Division, Bangalore, during the year 1929-30, will be received by the undersigned up to 12 noon on or before Monday the 15th April 1929.

2. A sum of Rs. 250 in cash towards earnest money should be remitted to the Officer-in-charge of the State Huzur Treasury, Bangalore, with challans duly filled in by the tenderers, the fact of such remittance being noted in the tenders sent to this office.

3. Forms of tender and challans for remitting earnest moneys may be obtained from the Office of the Secretary, Stores Purchase Committee on payment of Rupees Five (in cash only) being the price fixed for the form.

The forms will not be sent by V. P. P.

By Order,
M. G. MEHKRI,
Secretary,
Stores Purchase Committee.

OFFICE OF THE EXCISE COMMISSIONER IN MYSORE.

Notice No. A 2-638-28, *dated* 26*th February* 1929.

With reference to the note under para 7 of the Government Notification No. Fl. 6067—Ex. 72-28, dated 12th February 1929, relating to the tender for the Arrack Manufacturing Contract commencing from 1st July 1929, published in the *Mysore Gazette*, dated 14th February and 21st February 1929, it is notified for the information of the intending tenderers that the approximate amount of the value of the stock and block at the Government Central Distillery, Bangalore, on which a hire at 12½ per cent per annum has to be paid by the successful tenderer for the use of the machinery and plant, will be between Rs. 85,000 and Rs. 1,00,000.

2. The exact amount that is payable will be intimated when the incoming contractor is put in charge. The Excise Commissioner's decision in this matter as well as the time and manner of payment of hire will be final.

A. K. SYED TAJ PEERAN,
Offg. *Excise Commissioner.*

THE BANK OF MYSORE, LIMITED, BANGALORE.

Statement of the affairs of the Bank of Mysore, Limited, for the week ending 21st February 1929, published under Article 141 of the Articles of Association.

LIABILITIES		Rs.	ASSETS		Rs.
To Capital Receipts	...	20,00,000	By Cash in Hand and at Bankers		14,45,222
„ Reserve Funds	...	17,00,000	„ Loans & Cash Credit Accounts		1,56,74,415
„ Public and other Deposits	...	1,91,14,084	„ Bills discounted...	...	4,14,634
„ Sundries	...	17,17,453	„ Investments ...	...	63,17,869
			„ Balance at Agencies	...	21,163
(Annas and pies omitted.)			„ Dead Stock ...	...	5,77,888
			„ Sundries ...	...	80,346
Total	... Rs.	2,45,31,537	Total	... Rs.	2,45,31,537

BANGALORE,
Dated 26*th February* 1929.

P. W. O'BRIEN,
Manager.

BANGALORE DIVISION.

Notice dated 25*th February* 1929.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 11th March 1929, for restoring Begur Chickere Reg. No. 255 of Nelamangala Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. to 5 P.M. on office day.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

3. (*a*) Percentages less or above the estimate rates will not be accepted.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Begur Chickere Reg. No. 255, Nelamangala Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for restoring Begur Chickere, Nelamangala Taluk.

No.	Items of work	Quantity	Per	Rate
				Rs.
	Bund R. L. 56·50 top with 4 feet—			
1	Jungle clearing and cutting grips. Grades ...	25	Each	
2	Earthwork to bund with watering and tamping...	5,341	C.yds.	
3	Turfing the slopes of bund	4,737	S.yds.	
4	Old stone work with new jelly packing ..	657	C.yds.	
5	New stone work with new jelly packing ...	610	,,	
6	Providing grade stones with bed slabs ...	25	Each	
7	Providing Index stones	25	,,	
8	Providing Register No. Stone	1	,,	
9	Do B. B. No. Stones	2	,,	
10	Do Gauge Stone	1	,,	
	Constructing a new sluice as per Type design No. 1 to R. L. 46·00—			
1	Cut opening the bund and refilling after the completion of sluice construction.	179	C.yds.	
2	Earthwork excavation for foundation ...	11	,,	
3	Concrete in surki mortar	95	C.ft.	
4	Burnt brick in surki mortar	519	,,	
5	Burnt stone slabs 6″ thick dressed	189	S.ft.	
6	Plastering with surki mortar	2·88	Sqr.	
7	Pointing with surki mortar	0·63	,,	
8	Cutting holes in the slabs	4	Each	
9	Providing plug with locking arrangements ...	L. S.	Rs.	
10	Rectifying the rough stone work by the side of wings.	L. S.	Rs.	
	Waste weir—			
1	Earthwork used to training bank	250	C.yds.	
2	Burnt brick in surki mortar	533	C.ft.	
3	Burnt stone slabs dressed	144	S.ft.	
4	Plastering with surki mortar	5·50	Sqr.	
5	Rough stone work new	118	C.yds.	
6	Do old	48	,,	
7	Stone joggles	10	Each	
	A protective bank along Salem-Bellary Road.			
				Rs.
1	Earthwork	C.yds.	1,093	
2	Turfing the slopes of bank	S.yds.	1,530	

Notice dated 25th February 1929.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M., on 11th March 1929, for constructing a New Operation Theatre in Vaccine Institute, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

3. (*a*) Percentages less or above the estimate will not be accepted.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing New Operation Theatre in Vaccine Institute, Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for constructing a New Operation Theatre in Vaccine Institute, Bangalore.

No.	Items of work	Quantity	Per	Rate
1	Earth excavation for foundation and filling basement	54	C.yds.	
2	Filling foundations with metal concrete in mortar ...	249	C.ft.	
3	Do with stone in clay	1,737	,,	
4	Superstructure with burnt brick in clay	1,196	,,	
5	Burnt stone slabs 6″ thick roughly dressed ...	519	S.ft.	
6	Do 3″ do including hoisting and setting the same in mortar.	66	,,	
7	Providing 5″ x 5″ stone pillars with base and capitals 7′ high.	22	No.	
8	Providing T. W. pannelled doors with brass fittings 1½″ thick with parlimentry hings.	70	S.ft.	
9	Providing T. W. pannelled windows with pannelled shutters outside and glazed inside with iron bars 1½″ thick with parlimentry hings.	112	,,	
10	Providing re-inforced cement concrete perforated ventilators of Renco Works.	32	,,	
11	Providing rolled steel girders for Operation Theatre of "George Service" or "Dorman Long & Co."	25·7	Cwts.	
12	Jack arch terrace, complete	4·84	Sqr.	
13	Chunam plastering ¾″ thick both inside and outside	21·38	,,	
14	White and colour washing	16·36	,,	
15	Exterior cornice 1′ deep	90	R.ft.	
16	Plain parapet wall 2′ high and 4½″ thick with base and cornice.	83	,,	
17	White silicate painting to T. W. doors	6·26	Sqr.	
18	Providing 3″ down water pipe	120	R.ft.	
19	Flooring with cement tiles on 3″ concrete with cement pointing.	4·20	Sqr.	
20	Providing glazed tiles dado including plaster of Paris pointing to joints, fixed in cement.	5·02	S.ft.	
21	Teakwood work wrought and put up	33·75	C.ft.	
22	Roofing with Mangalore tiles on teakwood reepers 2″ x 1″.	7·20	Sqr.	
23	Ridge tiles set in lime mortar	72	R.ft.	
24	Flooring the covered passage with cement tiles ...	2·16	Sqr.	
25	Dwarf wall with brick in mortar 4½″ x 3′ high ...	162	C.ft.	
26	Chunam plastering the above	9·72	Sqr.	
27	White and colour washing the above	9·72	,,	
28	Cement pointing to basement	4·44	,,	

615

Dated 25th February 1929.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 2 P.M., on 11th March 1929, for improving stables' block and constructing temporary sheds, etc., in the compound of Old Sowar Lines for the Serum Institute, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1929.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

3 (*a*). Percentages less or above estimated rates will not be accepted.

4. Each tender must be accompanied by a deposit of rupees five hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Improving stables' block and constructing temporary sheds, etc., in the compound of Old Sowar Lines, Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract of quantities for improving the Stables' Block and eonstructing Temporary Sheds, etc., in the compound of the Old Sowar Lines for the Serum Institute, Bangalore.

No.	Items of work	Quantity	Per	Rate
	I. Improving the stables' block for the Serum Institute.—			Rs.
1	Removing roof with wood work	40·00	Sqr.	
2	Dismantling walls	6015	C.ft.	
3	Earthwork excavation	58	C.yd.	
4	Burnt stone in clay	2021	C.ft.	
5	Do brick do new	4710	,,	
6	Do old...	3000	,,	
7	Teakwood windows with glazed shutters (perforated) with iron bars.	360	S.ft.	
8	T. W. Battened doors	350	,,	
9	T. W. Wall shelves ½ glazed and ½ panelled ...	105	,,	
10	Plastering with mortar	185·00	Sqr.	
11	Jelly concrete in mortar	696	C.ft.	
12	Cement plastering	13·00	Sqr.	
13	Flooring with 4" jelly concrete and cement plastering	48·00	,,	
14	Steel trusses as per design with hoisting ...	26	Cwt.	
15	Roofing with old wood work, Mangalore tiles, etc....	40·00	Sqr.	
16	New teak reepers required for shortage ...	1500	R.ft.	
17	Making gables as per plan...	L S.	Rs.	
18	Teakwood work new wrought and put up ...	110·00	C.ft.	
19	New Mangalore tiles required for shortage ...	1000	No. per 1000	
20	Kadapah slab platform with 2" thick slabs ..	462	S.ft.	
21	Rounding edges of Kadapah slabs	231	R.ft.	
22	Building brick wall with cement plastering for benches	L. S.	Rs.	
23	Preparing and fixing T. W. wall with sliding shutters	46	S.ft,	
24	Wall racks with T. W. Pegs planks, etc. ...	138	,,	
25	Sinks with brick work and cement plastering ...	8	Each	
26	Perforated wire gause to windows	168	S.ft.	
27	Burnt stone slabs roughly dressed and laid in mortar	388	,,	

No.	Items of work	Quantity	Per	Rate
				Rs.
28	Arch work for passages	L. S.	Rs.	
29	White washing, painting, etc.	L. S.	Rs.	
30	Asbestos sheet ceiling	1859	S.ft.	
	II. Improving the house B for sterilizing room—			
1	Dismantling walls	L. S.	Rs.	
2	Teakwood windows new with glazed shutters ...	48	S.ft.	
3	Flooring with jelly concrete and cement plastering	1·60	Sqr.	
4	T. W. Battened doors	24½	S.ft.	
5	Plastering mortar to walls...	5·00	Sqr.	
6	Fixing up doors and windows with required brick work.	72½	S.ft.	
7	Burnt stone slabs for lintels	50	,,	
8	White washing, etc.	L. S.	Rs.	
9	Painting doors and windows	4·00	Sqr.	
	III. Removing the old small hay platform and resetting the same here and there.	L. S.	Rs.	
	IV. Improving the old drain with old slabs as per details and cement plastering.	6·00	R.ft.	
	V. Repairs to the existing water trough	128	,,	
	VI. Do latrine	L. S.	Rs.	
	VII. Do Gram boiling room	L. S.	,,	
	VIII. Repairs to slabbed platform round water tap ...	L. S.	,,	
1	Constructing an Incinerator of burnt stone slabs with fixing.	528	S.ft.	
2	Fine brick in clay	110	C.ft.	
3	Iron gouting. Preparing and fixing as per details ..	121	S.ft.	
4	Cutting holes in slabs 2′×1′	8	No.	
5	Preparing and fixing plate for chimneys ...	16	R.ft.	
6	Fixing slabs, etc.	L. S.	Rs.	
	XI. Steel wire fencing	1000	R.ft.	
	XII. Dismantling compound walls and making gates and fixing.	L. S.	Rs.	
	XIII. Removing and erecting existing hay platforms ...	L. S.	,,	
	XIV. Constructing temporary buffalo shed—			
1	Removing the existing temporary shed existing in Race View compound, etc., and rebuilding them into calves' shed.	54·00	S.ft.	
2	New hay or grass covering on top	L. S.	Rs.	
3	Removing old slabs in Race View and carting relaying in sheds.	3550	S.ft.	
4	New slabs required for flooring	2450	,,	
5	Building drains with slabs as per detail ...	800	R.ft.	
6	Cement pointing to flooring	40·00	Sqr.	
7	Clearing site and levelling ground	L. S.	Rs.	
8	Building brick wall at ends	1080	C.ft.	
9	Plastering (rough) mortar	28·80	Sqr.	
	XV. Constructing new sheds—			
1	Thick casuarina poles centre	1248	R.ft.	
2	Thick Casuarina poles for rafters	900	,,	
3	Roofing on top with mats, etc.	45·00	Sqr.	
4	Flooring with new slabs	30·00	S.ft.	
5	Cement pointing as above	30·00	Sqr.	
6	Building drains with slabs...	300	R.ft.	
7	Do brick wall at ends	540	C.ft.	
8	Plastering rough mortar	14·40	Sqr.	
9	Tarring poles, etc.	L. S.	Rs.	
	XVI. Constructing an Isolation shed with casuarina poles, etc., as per details.	300	S.ft.	

No.	Items of work	Quantity	Per	Rate
	XVII. Constructing Post Mortem room—			Rs.
1	Earthwork excavation	10	C.yd.	
2	Burnt stone in clay	363	C.ft.	
3	Burnt brick in clay	790	,,	
4	Teakwood battened doors	70	S.ft.	
5	T. W. Windows in the glazed shutters ...	48	,,	
6	Flooring with Kadapah slabs and cement pointing...	2·34	Sqr.	
7	Plastering mortar	12·80	,,	
8	T. W. Wrought and put up	16·22	C.ft.	
9	Roofing with Mangalore tiles on teak reepers ...	4·84	Sqr.	
10	Ridge tiles set in mortar	22	R.ft.	
11	Painting doors and windows	3·00	Sqr.	
12	White and colour washing	L. S.	Rs.	

H. R. VENKATSUBBA RAO,
Executive Engineer.

IN THE COURT OF THE MUNSIFF OF KOLAR GOLD FIELDS.

Insolvency Case No. 79 *of* 1928-29.

B. Lakshmiya, son of Munisamy, Turner, Oorgaum Fitting Shop, residing at Robertsonpet, Kolar Gold Fields ... ... *Petitioner.*

vs.

(1) C. Suraj Mall Dhoolraj, Money-lender, Robertsonpet, (2) C. Jalam Chand, Money-lender, Robertsonpet, (3) Gajamall Chunnilal, Money-lender, Robertsonpet, (4) Saheb Chand, Lal Chand, Money-lender, Robertsonpet, (5) K. Abhiraj, Money-lender, Robertsonpet, (6) D. Javantha Raj, Meney-lender, Robertsonpet, (7) Venkataramappa *alias* Nadapanna, No. 111, Rangaswamy Temple Street, Bangalore City ... ... *Opponents.*

Whereas the petitioner (debtor) above named has applied to this Court by a petition dated 5th January 1929, to be declared an insolvent under the Mysore Insolvency Regulation, XI of 1925, and the names of opponents appear in the list of creditors filed by the aforesaid debtor, this is to give notice that the Court has fixed the 5th day of March 1929, for the hearing of the aforesaid petition and the examination of the debtor.

If any person desires to be represented in the matter, he should attend this Court in person or by duly instructed pleader.

Given under my hand and the seal of the Court, this the 25th day of February 1929.

Insolvency Case No. 89 *of* 1928-29.

R. Isaac, son of Rajendram, Gate-keeper, Marikuppam ... ... *Petitioner.*

vs.

(1) H. Recupchand Bapna, Sowcar, Robertsonpet, (2) Bhakthavermall Batcharaj by Agent B. Seshamall, Sowcar, Robertsonpet, (3) Kesarimall Singy, Sowcar, Andersonpet, (4) S. Rathan Chand, Sowcar, Robertsonpet, (5) Papu Bai Agent, S. Recupchand, Robertsonpet, (6) Sultanmall, Sowcar, Robertsonpet ... *Opponents.*

Whereas the petitioner (debtor) abovenamed has applied to this Court by a petition dated 19th January 1929, to be declared an insolvent under the Mysore Insolvency Regulation, XI of 1925, and the names of opponents appear in the list of creditors filed by the aforesaid debtor, this is to give you notice that the Court has fixed the 12th day of March 1929, for the hearing of the aforesaid petition and the examination of the debtor.

If any person desires to be represented in the matter, he should attend this Court in person or by duly instructed pleader.

Given under my hand and the seal of the Court, this the 25th day of February 1929.

S. KRISHNAMURTI,
Munsiff.